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SECTION 01 11 13  

SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 - SECTION INCLUDES 

A. This Section includes the following Articles: 

1.02 Location and Description of Work  
1.03 Work by Others 
1.04 Work by Owner 
1.05 Sequence and Progress of Work 
1.06 Contractor's Use of Site 
1.07 Easements and Rights-Of-Way  
1.08 Notices to Owners and Authorities of Properties Adjacent to the Work 
1.09 Salvage of Materials and Equipment 

1.2 LOCATION AND DESCRIPTION OF WORK 

A. The Work is located at Trilith Studios, 400 Veterans Parkway, Fayetteville, 
30214. The Work to be performed under this Contract includes, but is not limited 
to, constructing the Work described below and all related appurtenances.  The 
Work includes, but is not limited to, the following: 

1. Clear site as necessary for removal, repair, and/or installation of the 
proposed improvements and maintain erosion control measures throughout 
the duration of the project. 

2. Cut and fill as required to bring site to new grade as shown in the contract 
drawings. 

3. Restore all disturbed areas such as roadways, driveways, parking areas, 
curbs, curb and gutter, sidewalks, yards, ornamental plantings, etc., and 
clean-up the project work area and return the area to its pre-construction 
conditions. 

4. Construction of elevated steel water storage tank and associated 
foundations and supports. 

5. Construction of new booster pump building and installation of associated 
pumps, piping, and appurtenances. 

6. Installation of new buried watermain and connection to existing 
distribution main.  Installation of interconnecting piping between 
watermain, elevated tank, and booster pump building.  Includes a buried 
precast valve vault and other buried valves. 

7. Installation of new perimeter fencing and gate. 
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8. Coordination of incoming electrical service with Coweta-Fayette EMC for 
installation of new utility transformer, meter and to perform required 
trenching/earthwork. Transformer along with its prefabricated concrete pad, 
meter base, primary conduit and wiring will be provided by the utility. 

9. Installation of new LED lighting inside the pump station building as well as 
to the exterior walls of the building. 

10. Provision of power distribution along with necessary control wiring and 
grounding required for the equipment and instrumentation, both inside and 
outside of the pump station building. 

11. I&C 

B. Contracting Method: The Project shall be constructed under one prime Contract.  

C. Hazardous Environmental Conditions:  

1. To the best of Trilith’s knowledge, information, and belief, the prior use of 
the Site was undeveloped agricultural land until 2013, when the site was 
converted into a movie studio. 

1.3 WORK BY OTHERS 

A. Non-Professional Services Contracted by OWNER: OWNER will retain services 
of the following entities to perform the services indicated relative to the Project.  
CONTRACTOR shall coordinate and schedule the Work with, and cooperate 
with, the entities performing the following services for OWNER.  

1. None  

1.4 WORK BY OWNER 

A. OWNER will perform the following in connection with the Work: 

1. Operate all existing valves, gates, pumps, equipment, and appurtenances 
that will affect OWNER’s operation, unless otherwise specified or 
indicated.  

1.5 SEQUENCE AND PROGRESS OF WORK 

A. Requirements for sequencing and coordinating with OWNER’s operations, 
including maintenance of facility operations during construction, and 
requirements for tie-ins and shutdowns, are in Section 01 14 16, Coordination 
with Owner’s Operations. 
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1.6 CONTRACTOR'S USE OF SITE 

C. Limits on contractor’s use of the site are: 

1. Do not use the site for operations other than those required for the project. 
All access and operations outside of the construction limits must have 
Trilith’s approval. 

1.7 EASEMENTS AND RIGHTS-OF-WAY 

A. General: 

1. Easements and rights-of-way required for the permanent improvements 
included in the Work are provided by the OWNER.   

2. Confine construction operations within limits of construction, public 
rights-of-way, easements obtained by OWNER, and limits shown, and for 
which CONTRACTOR has made arrangements directly with Trilith.   

3. Use care in placing construction tools, equipment, excavated materials, 
and materials and equipment to be incorporated into the Work to avoid 
damaging property and interfering with traffic.   

4. Do not enter Trilith property outside the construction limits without 
permission from Trilith. 

1.8 NOTICES TO OWNERS AND AUTHORITIES OF PROPERTIES ADJACENT TO 
THE WORK 

A. Notify Trilith or the OWNER of the Work may affect their property, facilities, or 
use of property. 

B. Notify utility owners and other concerned entities not less than 48 hours prior to 
cutting or closing streets or other traffic areas or excavating near Underground 
Facilities or exposed utilities. 

1.9 SALVAGE OF MATERIALS AND EQUIPMENT  

A. Existing materials and equipment removed and not shown or specified to be 
reused in the Work will become CONTRACTOR’s property, except the following 
items that shall remain OWNER’s property: None 

B. Existing materials and equipment removed by CONTRACTOR shall not be 
reused in the Work, except for the following:   None 

C. Removal, Storage, Handling, Reinstallation: 

1. Carefully remove in manner to prevent damage all materials and 
equipment shown or indicated to be salvaged and reused or to remain 
property of Trilith. 

2. Store and protect salvaged items shown or indicated . 
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3. Replace in-kind or with new items those items of materials and equipment 
damaged during removal, storage, or handling through CONTRACTOR’s 
actions, negligence, or improper procedures. 

1.10 PARTIAL UTILIZATION BY OWNER 

A. Prior to Substantial Completion of the entire Work under the Contract, whenever, 
in the opinion of the Engineer, any section or portion of the Work or any structure 
is in suitable condition, it may be put into use upon the written order of the 
Engineer and such usage will not be held in any way as an acceptance of said 
Work or structure, or any part thereof, or as a waiver of any of the provisions of 
these Specifications and the Contract. Pending final completion and acceptance of 
the Work, all necessary repairs and replacements, due to defective materials or 
workmanship or operations of the Contractor, for any section of the Work so put 
into use shall be performed by the Contractor at Contractor's own expense.  

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

+ + END OF SECTION + + 
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SECTION 01 13 13 

MILESTONES 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Scope: 

1. This Section describes Work to be substantially completed to comply with 
Milestones indicated in the Agreement.  This Section is not intended to 
describe all the Work or its constraints, interrelationships, or sequential 
requirements required. 

2. CONTRACTOR shall provide all labor, materials, equipment, tools, and 
incidentals required to perform the Work in accordance with the Contract 
Times provisions of the Contract Documents. 

3. To achieve each Milestone indicated in this Section, substantially 
complete those elements of the Work indicated starting with Article 0 of 
this Section, together with related equipment, systems, and appurtenant 
Work and activities. 

4. Comply with the General Conditions, as may be modified by the 
Supplementary Conditions, regarding partial utilization and property 
insurance. 

1.2 MILESTONE REQUIREMENTS 

A. Complete the following activities by the indicated date or days after the Notice to 
Proceed: 

 

Milestone Consecutive Calendar Days 
after Notice to Proceed 

Liquidated 
Damages Per 
Calendar Day 

Phase 1: Elevated Storage Tank 305 $1,000 
Substantial Completion of All 
Work 395 $1,000 

Final Completion of All Work 425 $500 
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B. Substantial completion for the purposes of assessing liquidated damages shall be 
defined as the time at which the work (or a specified part thereof) is complete in 
the opinion of engineer. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

+ + END OF SECTION + + 
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